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 The Special Provisions are amended to include the following: 
 

SPECIAL PROSECUTION AND PROGRESS 
(Depot Storage) 

 
  As indicated in the plans, the Pleasanton Depot building must be moved to a 
temporary storage site.  The movement to the storage site, storage at the site and the 
movement back onto the new foundation shall be the responsibility of the Contractor.  This 
movement and storage shall not be measured and paid for but shall be considered subsidiary to 
other items of work for which direct payment is made.  
 
  
                                                                          DEPARTMENT OF ROADS 
 
 

Original Signed by Kendall Stege 
 
 
          for      Claude Oie 
           Construction Engineer 
 
Issued:  March 23, 2010 
 
CO:400AD203 
 
NOTICE:  Only the contractors issued bidding proposals receive this addendum and 
responsibility for notifying any potential subcontractors or suppliers remains with the contractor. 

 


